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STATEMENT OF WORK FOR THE
Trailer, Container, Logistics Vehicle System (LVS) MK14
NSN 2320-01-176-0469
Rebuild

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08781A-50,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the REBUILD effort of the Trailer, Container, Logistics Vehicle System (LVS

MK 14), hereafter referred to as the LVS MK 14, This document contains minimum requirements
to restore the LVS MK14 to Condition Code "A." Condition Code “A” is defined as
"serviceable/issuable without qualification, new, used, repaired, or reconditioned materiel which
is serviceable and issuable to all customers without limitation or restriction. Includes materiel
with more than six months shelf-life remaining."” National Stock Number 2320-01-176-0469
shall be known as the LVS MK14.

1.1 Background. REBUILD is defined as "That maintenance technique that determines the
repairs necessary to restore equipment components and/or assemblies to a prescribed
maintenance serviceability and standard that approximates the original or new condition in
appearance, performance, and life expectancy.” The Contractor shall disassemble all
assemblies/subassemblies, inspect, test, repair and/or replace. All worn parts/components that are
beyond the specified tolerances and wear limits shall be replaced. Unless otherwise provided for
in this SOW all parts and components may be reused if they meet the criteria established in RS
08781A-50.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
issue of Department of Defense Index of Specifications and Standards (DODISS) and
supplement thereto which is in effect on the date of solicitation. In the event of conflict between
the documents referenced herein and the contents of this SOW, the contents of this SOW shall be
the superseding requirement.

2.1 Military Standards.

MIL-5TD-129 DoD Standard Practice for Military Markings

2.2 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

MI-2320-35/75 Fabrication/Installation of Tool Box Support For the

Logistics Vehicle (LVS) MK 14, MK 15, MK 17 Trailers
RS 08781A-50 Depot Maintenance Manual LVS MK14
T™M 3080-50 Corrosion Prevention and Control



SOW-04-CSLE-08781A-1/1 17 September 2001

ATPD 2241 Vehicles, Wheeled: Preparation for Shipment and Storage
DOD 4000.25-1-M MILSTRIP Manual

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards.

ANSIISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in
Production, Installation and Servicing

Industry Standards (For Guidance

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mii. Copies of other government documents and publications required
by contractors in connection with specific SOW requirements shall be obtained through the
Contracts Department (Code 891), P. O. Drawer 43019, 814 Radford Blvd., Marine Corps
Systems Command, (Code CSLE), Albany, GA 31704-3019, commercial telephone number
(229) 639-6761 or DSN 567- 6761. Copies of engineering drawings, if applicable, shall be
obtained from Supply Chain Management Center, Attn: Code 583-1, 814 Radford Blvd., Suite
20320, Albany, GA 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-
6410.

3.0 REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the LVS MK14. Upon completion of REBUILD, repaired vehicles
shall be Condition Code "A."

b. Provide all tools and test equipment required to test, inspect and calibrate the LVS MK14.

¢. Conduct final on-site testing for witness by a Marine Corps Systems Command (MCSC),
(Code CSLE), Albany, Georgia, representative.

d. Be responsible for all structural, electrical and mechanical requirements associated with
the restoration of the LVS MK14.
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e. Be responsible for all corrosion prevention and control in accordance with the latest TM
3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for REBUILD of the LVS
MK 14:

3.2.1 Phase I- Pre-Induction. A Pre-Induction Inspection Analysis is not required since the LVS
MK14 is a rebuild effort.

3.2.2 Phase II - REBUILD. Rebuild of the LVS MK 14 shall be accomplished in accordance with
this SOW and RS 08781 A-50 at the contractor facility. Rebuild of the LVS MK14 shall be
accomplished by the application of contractor maintenance techniques by experienced

journeyman level personnel to meet quality standards and inspection criteria contained in RS
08781A-50.

a. Data plate. LVS MK14 shall have a REBUILD data plate located next to the original
manufacturer’s data plate. This plate (refer to Figure 1) shall be constructed of metal and is to be
attached after the vehicle has completed the REBUILD cycle. The data plate shall contain the
following information:

VEH. SER. NO. DATE
REBUILT IN ACCORDANCE WITHRS 08781A-50

CONTRACTOR

(Figure 1)
b. Hardware
{1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts, screws,

washers, turnlock fasteners, etc., in accordance with the LVS MK 14 RS 08781A-50.
Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

c. Application of Modification Instructions (MI's). The foliowing MI shall be applied during
this phase of the REBUILD process: MI-2320-35/75.
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3.2.3 Phase IIT - Inspection, Testing, and Acceptance

a. Inspection, Testing and Acceptance of the LVS MK14 shall be conducted in accordance
with the Road Test and Final Inspection Checklist located in Table 2-4 of RS 08781A-50. This
completed document shall be provided in accordance with Section 4.0 of this SOW.

b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be
held at the contractor’s facility. MCSC (Code CSLE) Albany, Georgia representatives shall be
given a minimum of two weeks notice prior to beginning acceptance testing. The test area shall
be cleared of all equipment parts, components, etc., not required for testing.

¢. The contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC (Code CSLE), Albany, Georgia may require the contractor to repeat
tests or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

d. Acceptance testing on all LVS MK14 vehicles repaired under the provisions of this
SOW shall be accomplished in accordance with RS 08781A-50.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T),

a. The contractor shall be responsible for the preservation and packaging of items
repaired under the terms of this statement of work. Items scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with the level “A” requirements of
ATPD 2241. Items scheduled for domestic shipment for immediate use or short-term storage
shall be to level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for
delivery of the repaired equipment, and the contractor shall be responsible for arranging for
shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation
costs associated with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it
1s necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for
preparing this configuration control document.

3.4 Government Fumnished Equipment (GFE)/Government Furnished Materiel (GFM). The

Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central
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control system on all government owned assets in the contractor’s possession. The MCA will
forward a GFE Accountability Agreement to the contractor for signature on an annual basis to
establish a chain of custody and identify property responsibilities for Marine Corps assets. The
contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be
done by mailing (Materiel Management Department, Management Control Activity (Code 573-2)
814 Radford Blvd, STE 20320, Albany, GA 31704-0320 or faxing (commercial 229-639-5498 or
DSN 567-5498) a copy of the DD1348).

3.5 Contractor Furnished Materiel (CFM). The contractor may requisition materiel as required in
the performance of the SOW through the DoD Sypply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s
decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, avialability of materiel and the rquired completion/delivery date.

3.6 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9002-1994, Quality
Systems - Model for Quality Assurance in Production, Installation and Servicing. Performance of
the contractor and the quality of work delivered, materiel provided and documents written shall
be subject to review and inspection by MCSC (Code CSLE), Albany, Georgia representatives
during work performance at any work location. Authorized MCSC (Code CSLE) Albany,
Georgia representatives shall be permitted to observe the work/task accomplishment or to
conduct inspections during working hours. Inspection by MCSC (Code CSLE), Albany, Georgia
representatives of test plans and materials furnished hereunder does not relieve the contractor
from any responsibility regarding defects or other failures to meet work requirements which may
be disclosed prior to final acceptance. Failure of the contractor to promptly correct deficiencies
discovered shall be reason for suspension of acceptance until corrective action has been
accomplished.

The contractor shall have in place documerited procedures and standards for inspection
requirements and the contractor's work shall be subject to reviews and inspections for
compliance with these procedures and standards by MCSC (Code CSLE), Albany, Georgia
representatives. Noncompliance with procedures resulting in degraded quality of work may result
in a stop-work order requiring action by the contractor to correct the work performed and to
enforce compliance with quality assurance procedures or face work termination. Notwithstanding
such MCSC (Code CSLE), Albany, Georgia representative inspection, it shall be the contractor's
responsibility to ensure that the entire system meets the performance requirements delineated and
addressed in this SOW.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code CSLE), Albany, Georgia. The contractor shall, at no
additional cost to MCSC (Code CSLE), Albany, Georgia provide the following:

a. Develop an approach for modification or correction of all deficiencies.



| SOW-04-CSLE-08781A-1/1 17 September 2001

b. Upon approval of a documented approach, the contractor shall correct the deficiencies
and repeat the verification until an acceptable compliance with acceptance test procedures
requirements is demonstrated.

4.0 REPORTS.

4.1 Road Test and Final Inspection Checklist. The contractor shall complete the Road Test and
Final Inspection Checklist for each LVS MK14 repaired. These documents shall be available
during final acceptance testing. One copy of each document shall be provided to Commander,
Marine Corps Systems Command, (Code CSLE), Marine Corps Logistics Bases, 814 Radford
Blvd., Suite 20320, Albany, Georgia 31704-0320, after final acceptance of the LVS MK14.
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